STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION INFRASTRUCTURE DEVELOPMENT
NOTICE TO CONTRACTORS

BIDDERS MUST SUBMIT BIDDING PROPOSALS NO LATER THAN 9:00 A.M. LOCAL TIME,
TUESDAY, June 10, 2003, to the Division of Transportation Infrastructure Development for the highway
work hereinafter described. Bidders must either submit electronic bids on the Internet through the Bid
Express™ on-line bidding exchange or submit sealed bidding proposals on the day of the bid opening to
Room 732 (7" Floor) of the Hill Farms State Transportation Building, 4802 Sheboygan Avenue,
Madison, Wisconsin. The bidding proposals received will then be publicly opened and read aoud in
Room 701 (located adjacent to Room 732) of the Hill Farms State Transportation Building.

Bidders wishing to submit their sealed bidding proposals by mail to the Bureau of Highway
Construction may do so at their own risk. The correct mailing address is. Department of Transportation,
Divison of Transportation Infrastructure Development, Bureau of Highway Construction, Room 601,
P.O. Box 7916, Madison, Wisconsin, 53707-7916. The correct street address for shipping UPS / Federd
Expressis. Department of Transportation, Division of Transportation Infrastructure Devel opment, Bureau
of Highway Construction, Room 601, 4802 Sheboygan Avenue, Madison, Wisconsin, 53707, (except if
shipping Federal Express, use 53705). Bidders wishing to submit their sealed bidding proposals in person
prior to the day of the bid opening shall submit them to the Bureau of Highway Construction in Room 601
of the Hill Farms State Transportation Building, 4802 Sheboygan Avenue, Madison, Wisconsin.

The Bureau of Highway Construction will not open and will return al sealed proposals that are
received later than the time identified above.

PROPOSAL GUARANTY. With each sedled proposal, the bidder must include a properly
executed bid bond of not less than five percent of the total bid or a cashier’s check, certified check, bank's
check, or postal money order in the amount designated on the proposal made payable to the Department.
Certified checks shall be drawn on the account of the bidder submitting the proposal. The bidder may also
satisfy the proposal guaranty requirements by having a properly executed annual bid bond of not less than
five percent of the total bid(s) on file with the Department.

For electronic bids submitted on the Internet, the bidder must satisfy the proposa guaranty
requirements by having a properly executed annual bid bond of not less than five percent of the total bid(s)
on file with the Department.

PLANS. The Department has plans for the work on file and available for office examination in the
Bureau of Highway Construction in Madison, in its respective district offices in whose territory the work is
located, and in the office of the Wisconsin Transportation Builders Association in Madison.

Interested parties may purchase plans in person at the Bureau of Highway Construction, Room 601,
4802 Sheboygan Avenue, Madison, Wisconsin; by telephone at (608) 266-3496; or by mail addressed to
the Department of Transportation, Divison of Transportation Infrastructure Development, Bureau of
Highway Construction, Room 601, P.O.Box 7916, Madison, Wisconsin, 53707-7916. For plans
purchased by mail, include a money order or check in the amount specified, which includes the sales tax,
made payable to the Wisconsin Department of Transportation. The Department will not refund payments
made for plans. Purchasers need not return plans to the Department.
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BIDDING PROPOSALS. BIDDERS MUST REQUEST BIDDING PROPOSALS ON THE
PROPOSAL REQUEST FORM FURNISHED BY THE DEPARTMENT. BIDDERS MUST SUBMIT
THEIR REQUEST TO THE BUREAU OF HIGHWAY CONSTRUCTION NO LATER THAN
11:45 A.M. OF THE LAST BUSINESS DAY PRECEDING THE LETTING. BIDDERS CAN OBTAIN
THE PROPOSAL REQUEST FORM AT THE FOLLOWING INTERNET SITE,
http://www.dot.wisconsin.gov/business/engrserv/construction.ntm, OR BY CALLING (608) 266-3496.

HOURS OF LABOR AND MINIMUM WAGE RATES. Pursuant to regulations provided by
applicable federa and/or state laws, the hours of 1abor and minimum wage rates are set forth in the bidding
proposals.

AFFIRMATIVE ACTION. The Department hereby notifies all bidders that for al proposas
hereinafter described in this advertisement, the Department will affirmatively insure that disadvantaged
business enterprises will be afforded full opportunity to submit bids in response to this invitation, and they
will not be discriminated against on the grounds of race, color, sex, or national origin in consideration for
an award.

AFFIDAVIT OF NON-COLLUSION. Each bidder shall file a sworn statement executed by or on
behalf of the person, firm, association, or corporation submitting the bid, certifying that such person, firm,
association, or corporation has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action, in restraint of free competitive bidding in connection with the
submitted bid. If the bidder fails to submit this sworn statement with the bid, the bidding proposal is
irregular, and the Department will reject it.

For electronic bids submitted on the Internet, the bidder must satisfy the affidavit of non-collusion
requirements by properly completing and submitting their bid through the Bid Express™ on-line bidding
exchange.

For sealed proposals, the bidder must satisfy the affidavit of non-collusion requirements by signing
the cover of the bidding proposal and having it properly notarized.

QUALIFICATIONS OF BIDDERS. Unless otherwise specified in this advertisement, the
Department will issue bidding proposals only to those who have established their qualifications for the
work to be bid upon. Any prospective bidder who has not established their qualifications must file a sworn
statement with the Department not |ess than five days prior to the time set for submitting bidding proposals
on aform furnished by the Department. The Department will evaluate this statement and will issue bidding
proposals as it deems warranted.

For Proposal Number(s) 14 ONLY, bidder prequdification is not required; however, prior to
issuing a bidding proposal or awarding a contract, the Department may require the bidder to produce
evidence that they have performed work of a similar character in a satisfactory manner. Bidders MUST
obtain a bidding proposal as hereinbefore-discussed under BIDDING PROPOSALS.



http://www.dot.wisconsin.gov/business/engrserv/construction.htm

SUMMARY SHEET

For your convenience, a summary sheet has been compiled to list the jobs under their classifications.

GENERAL CONSTRUCTION
Prequalification Rating Applicable
2,3,4,6,8,10, 12, 13, 18, 22, 23, 24, 25, 29, 37, 42, 44, 46, 47, 48, 52

GRADING
Prequalification Rating Applicable
12, 22, 46

CONCRETE PAVEMENT
Prequalification Rating Applicable
2,18

ASPHALTIC PAVEMENT
Prequalification Rating Applicable
1, 16, 17, 20, 23, 31, 32, 36, 40, 42, 43, 44, 47, 48, 49, 50, 51

STRUCTURES
Prequalification Rating Applicable
6, 8, 25, 27, 29, 39

BRIDGE PAINTING
Prequalification Rating Applicable

INCIDENTAL CONSTRUCTION
Prequalification Rating Applicable
5,9, 10, 11, 14* , 15,19, 21, 25, 26, 28, 30, 33, 34, 35, 41, 45, 53

Prequalification Waived for ThisProposal ONLY



1 Fennimore - Montfort Road; Grant County; 1660-03-73; USH 18; 10.750 Miles; Minor grading,
base course, breaker run stone, pulverize and relay existing base and surface, asphatic pavement, beam
guard, permanent signing, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $3.00

Estimate of Principa Items. Common excavation, 600 C.Y.; crushed aggregate base course,
22,000 tons; breaker run stone, 1,000 tons, pavement marking, epoxy, 189,700 L.F.; temporary
pavement marking, 151,500 L.F.; construction staking, 56,748 L.F.; QMP, base courses, 22,000 tons;
QMP, asphaltic mixture, 62,000 tons; QMP, nuclear density for asphaltic pavement, 62,000 tons; profile
index incentive, asphaltic concrete pavement, 32,250 Doal.; steel plate beam guard, 350 L.F.; steel plate
beam guard, energy absorbing terminals, 4 Each; asphaltic surface, 820 tons, asphaltic concrete
pavement, Type E-3, 62,000 tons, asphalt MS, SS, CS, 15,140 gals.; asphalt, 3,720 tons; removing
asphaltic surface, butt joints, 4,680 S.Y.; wood posts, 30 Each; signs, Type Il, reflective, 180 SFF,;
shaping shoulders, special, 1,134 Sta.; hauling excess shoulder material, special, 500 C.Y .; pulverize and
relay existing base and surface, 199,530 S.Y.

DBE Goal: N/A Contract Completion Time: 45 Working Days
For further information, contact: Michael G. Novey, P.E., (608) 246-5319.

2. Schroeder Road, City of Madison, Whitney Way Intersection; Schroeder Road, City of
Madison, Eastbound Beltline Off Ramp Intersection; Dane County; 5300-01-75; 5992-07-48,
STP 2003480; Locd Streets; 0.100 Miles, Grading, base course, concrete pavement, sidewalk, curb and
gutter, joint repair, signing, overhead sign supports, storm sewer, diamond grinding, precast concrete
pandls, asphaltic pavement, retaining walls, street lighting, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $11.00

Estimate of Principal Items. Common excavation, 5,292 C.Y.; structure backfill, 77 C.Y .,
crushed aggregate base course, 4,033 tons; breaker run stone, 790 tons; HES concrete pavement,
7,085 S.Y .; concrete base course, 64 S.Y.; pavement marking, epoxy, 7,475 L.F.; temporary pavement
marking, 2,825 L.F.; construction staking, 3,727 L.F.; construction staking, 19 Each; construction
staking, 3 L.S.; QMP, asphaltic mixture, 147 tons; reinforced concrete pipe, storm sewer, 166 L.F. 127,
42 L.F. 15",52 L.F. 18", 21 L.F. 247, 27 L.F. 42"; concrete driveway, 39 S.Y .; concrete curb and gutter,
3,501 L.F.; concrete sidewalk, 8,052 S.F.; asphaltic surface, temporary, 167 tons; asphaltic concrete
pavement, Type E-1, 147 tons; asphalt MS, SS, CS, 19 gals.; asphalt, 9 tons; overhead sign support,
2 L.S.; remove and re-erect modular block wall, 894 S.F.; precast concrete panels, 1,680 S.F.; painting,
epoxy system, Structure R-13-107, 1 L.S.; concrete masonry, retaining walls, 53 C.Y.; continuous
diamond grinding, 5,025 S.Y .; high strength structural steel, 39,960 Ibs.; special HES concrete pavement
repair, 280 S.Y .; concrete median sloped nose, 900 S.F.; foundation drilling, 30-Inch diameter, 291 L.F;
relocate street light unit, 4 Each; install city-furnished street light, 2 Each; portable changeable message
signs, 408 Days; signs, Type Il, reflective, 224 S.F.; pull boxes, 23 Each; loop detector lead in cable,
1,245 L.F.; concrete bases, 22 Each.

DBE Goal: DISC  Contract Completion Date: October 31, 2003

For further information, contact: Gary Sassman, (608) 246-3859.



3. Sauk City - Middleton Road, Middleton Bypass; Dane County; 5300-03-76; USH 12;
2.861 Miles; Grading, base course, concrete pavement, asphalt pavement, culvert pipe, storm sewer,
signing, pavement marking, removals, curb and gutter, sdewalk, beam guard, fencing, sign bridges,
conduit, traffic signals, and ITS items.

Guaranty Required $100,000.00 Plan Remittance $20.00

Estimate of Principal Items. Common excavation, 218,502 C.Y.; rock excavation, 443 C.Y
borrow excavation, 59,440 C.Y .; crushed aggregate base course, 193,213 tons; crushed aggregate base
course, open graded, 40,479 tons, breaker run stone, 21,030 tons; concrete pavement, 122,540 S.Y ;
removing old structure, 3 L.S.; concrete masonry, sign supports, 28 C.Y.; bar steel reinforcement,
1,656 Ibs.; high strength structural steel, 27,730 Ibs.; temporary pavement marking, tape, 17,335 L.F,;
pavement marking, epoxy, 198,776 L.F.; pavement marking, paint, 136,871 L.F.; construction staking,
122,100 L.F.; construction staking, 70 Each; QMP, base courses, 233,513 tons; QMP, asphaltic mixture,
21,028 tons, QMP, rural concrete pavement, 29 Days, QMP, profile index incentive, concrete rural,
66,812 Dol.; QMP, pavement strength incentive, concrete rural, 26,211 Dol.; culvert pipe, 298 L.F. 127,
327 L.F. 24”; reinforced concrete horizontal elliptical culvert pipe, 34 X 53-Inch, 149 L.F.; reinforced
concrete culvert pipe, 373 L.F. 187, 965 L.F. 247, 342 L.F. 30", 294 L.F. 42", 104 L.F. 48", 114 L.F.
54"; reinforced concrete pipe, storm sewer, 1,342 L.F. 12", 62 L.F. 15", 433 L.F. 18", 237 L.F. 367;
reinforced concrete horizontal pipe, storm sewer, 34 X 53-Inch, 149 L.F.; temporary culvert pipe,
12-Inch, 1,950 L.F.; concrete curb and gutter, 8,850 L.F.; concrete sidewalk, 17,940 S.F.; steel plate
beam guard, 4,463 L.F.; steel plate beam guard, energy absorbing terminals, 30 Each; asphaltic surface,
temporary, 11,098 tons, asphaltic concrete pavement, Type E-0.3, 13,280 tons, Type E-1, 7,748 tons,
asphat MS, SS, CS, 4,094 gals.; asphalt, 1,218 tons, removing old structure, 3 L.S.; removing
pavement, 37,842 SY.; concrete surface drains, 90 C.Y.; temporary precast concrete barrier,
21,871 L.F.; pipe underdrain, 6-Inch, 17,100 L.F.; chain link fence, 6-Ft., 36,545 L.F.; marker posts for
right-of-way, 240 Each; asphaltic shoulder rumble strip, 22,330 L.F.; signs, Type 1, 5,905 S.F.; signs,
Type 2, reflective, 2,220 SFF.; sign bridge, 8 L.S.; conduit, 22,990 L.F.; pull boxes, 66 Each; loop
detector conduit, 5,020 L.F.; traffic signal cable, 6,095 L.F.; traffic signal faces, 32 Each; install state-
furnished dome camera, 3 Each; install state-furnished microwave radar detector, 2 Each; install state-
furnished leased line video codec, 3 Each; install state furnished 2070 processor assembly, 6 Each.

DBE Goal: N/A Contract Completion Date: November 11, 2005

For further information, contact: Curt Neuhauser, (608) 245-2676.



4, North Stoughton Road, City of Madison, Rieder Road I nter section; Dane County; 5411-02-71,
STP 2003478; USH 51; 0.270 Miles, Grading, base course, asphalt pavement, concrete curb and guitter,
pipe culverts, storm sewer, lighting, pavement marking, concrete sidewalk, and signing.

Guaranty Required $20,000.00 Plan Remittance $7.00

Estimate of Principal Items. Common excavation, 1,003 C.Y.; borrow excavation, 153 C.Y ;
crushed aggregate base course, 6,000 tons; breaker run stone, 1,000 tons,; concrete masonry, endwalls,
10 C.Y.; temporary pavement marking, tape, 7,070 L.F.; pavement marking, epoxy, 8,000 L.F.; QMP,
asphaltic mixture, 840 tons; reinforced concrete horizontal elliptical culvert pipe, 19 X 30", 9 L.F,,
29X 45", 219 L.F.; reinforced concrete pipe, storm sewer, 70 L.F. 12"; concrete curb and guitter,
875 L.F.; concrete sidewak, 820 S.F.; asphaltic concrete pavement, Type E-1, 840 tons; asphalt
MS, SS, CS, 85 gds.; asphalt, 50 tons; pipe underdrain, 6-Inch, 2,000 L.F.; signs, Type Il, reflective,
34 S.F.; install salvaged lighting unit, 1 Each; remove and store lighting unit, 1 Each; concrete bases,
Type 5, 1 Each.

DBE God: 4% Contract Completion Date: October 15, 2003
For further information, contact: Janice Bennett, (608) 242-8038.
5. Interstate Traffic Monitoring and Traveler Information Project Madison - Phase 1; Dane
County; 5556-00-89, ITS 2001943; IH 39, IH 90, IH 94, USH 12, USH 18, and STH 30; 0.000 Miles;
Intelligent traffic management work.
Guaranty Required $40,000.00 Plan Remittance $7.00

Estimate of Principal Items. Crushed aggregate base course, 46 C.Y.; concrete pavement,
360 S.Y.; pavement marking, epoxy, 354 L.F.; concrete curb and gutter, 40 L.F.; asphaltic surface,
67 tons; conduit, 32,759 L.F.; concrete bases, 12 Each; electrical wire, 29,925 L.F.; ITS documentation,
1L.S; ITS field system integrator, 1 L.S.; communications vault, 9 Each; ITS equipment and system
maintenance, 730 Days; fiber optic cable, 32,730 L.F.; microwave detector cable, 7,360 L.F.; HDPE
conduit, 21,960 L.F.; HDPE conduit, 4-duct, 1%Inch directional bore, 1,070 L.F.

DBE Goal: DISC  Contract Completion Time: 180 Calendar Days

For further information, contact: Jay Obenberger, (608) 243-3379.



6. Jackson Street Bridge and Approaches, City of Mineral Point, Brewery Creek Bridge; lowa
County; 5921-00-72, BR 2003479; Loca Street; 0.061 Miles; Grading, base course, breaker run stone,
asphaltic surface, steel plate beam guard, and Structure B-25-152.

Guaranty Required $6,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 420 C.Y.; borrow excavation, 420 C.Y .,
structure backfill, 225 C.Y.; crushed aggregate base course, 220 C.Y.; breaker run stone, 210 C.Y;
concrete masonry, bridges, 130 C.Y.; bar steel reinforcement, 15,280 Ibs.; coated bar steel
reinforcement, 2,200 Ibs.; steel piling, 360 L.F. 10”; pavement marking, paint, 1,280 L.F.; construction
staking, 640 L.F.; construction staking, 1 L.S.; corrugated steel pipe arch, 30 L.F. 42 X 29”; sted plate
beam guard, 25 L.F.; steel plate beam guard, energy absorbing terminals, 1 Each; asphaltic surface,
200 tons; asphalt MS, SS, CS, 18 gals.

DBE God: 2% Contract Completion Time: 35 Working Days
For further information, contact: Mike Zeidler, (608) 243-6476.
7. DEFERRED

8. Sherman Avenue Bridge and Approaches, City of Madison, (Yahara River Bridge); Sherman
Avenue Bridge and Approaches, City of Madison, (Yahara River Bridge); Dane County;
5992-07-05; 5992-07-82; Loca Streets; 0.125 Miles; Grading, base course, asphaltic concrete pavement,
storm sewer, trees, shrubs, perennials, pavement marking, lighting, concrete curb and gutter,
Structure P-13-0759, and water main.

Guaranty Required $40,000.00 Plan Remittance $7.00

Estimate of Principal Items. Common excavation, 1,690 C.Y.; structure backfill, 145 C.Y .,
crushed aggregate base course, 2,174 tons; crushed aggregate base course, open graded, 40 tons; breaker
run stone, 960 tons; concrete masonry, bridges, 234 C.Y.; prestressed girders, 403 L.F. 28”; bar stee
reinforcement, 1,505 Ibs.; coated bar steel reinforcement, 39,415 Ibs.; pavement marking, epoxy,
1,874 L.F.; construction staking, 2,757 L.F.; construction staking, 4 Each; construction staking, 1 L.S;;
QMP, asphaltic mixture, 700 tons; reinforced concrete pipe, storm sewer, 49 L.F. 12", 14 L.F. 157,
106 L.F. 24”; concrete curb and gutter, 1,595 L.F.; concrete sidewalk, 4,320 S.F.; asphaltic surface,
11 tons; asphaltic concrete pavement, Type E-1, 700 tons; asphalt MS, SS, CS, 60 gals.; asphalt, 43 tons;
crushed aggregate base course, crushed stone, 65 tons; concrete pavement approach dlab, 105 S ;
concrete driveway, 98 S.Y.; concrete surface repair, 20 S.F.; concrete median nose, 320 S.F.; trees,
13 Each; shrubs, 94 Each; metallic conduit, 285 L.F.; nonmetallic conduit, 1,065 L.F.; electrical wire,
lighting, 3,300 L.F.; water main river crossing, 1 L.S.; bridge electrical system modifications, 1 L.S,;
precast concrete fascia panels, 1 L.S.; perennials and tubers, 866 Each; select fill, sand, 520 L.F.; install
6" pipe and fittings, 103 L.F.; install 8" pipe and fittings, 585 L.F.; shoreline barrier, Type I, 114 L.F,;
wetland protective fencing, 272 L.F.; concrete median, special, 1,260 S.F.; cut stone boulders,
1,754 S.F.; painting concrete, structure, 5,570 S.F.

DBE Goal: N/A Contract Completion Date: June 1, 2004

For further information, contact: Mike Zeisler, TN & Associates, (608) 243-6476.



9. Epoxy Pavement Marking 2003 (2), Various Construction, Pavement Marking; Didtrict 2
Wide; 1000-65-25; Various STH, USH, and IH; 196.15 Miles, Pavement marking.

Guaranty Required $75,000.00 Plan Remittance $2.00
Estimate of Principal Items. Pavement marking, epoxy, 4,291,884 L.F.
DBE Goal: N/A Contract Completion Time: 75 Working Days
For further information, contact: Sharad Moholkar, (262) 521-5364.
10. Crash Investigation Site, Moorland Road Interchange; Waukesha County; 1060-00-90; 1-94;
0.000 Miles; Grading, base course, asphaltic pavement, curb and gutter, storm sewer, Signing, pavement
marking, signals, and lighting.
Guaranty Required $20,000.00 Plan Remittance $6.00
Estimate of Principal Items. Common excavation, 865 C.Y.; marsh excavation, 3,735 C.Y
borrow excavation, 687 C.Y .; granular backfill, 3,520 C.Y .; crushed aggregate base course, 1,973 tons;
concrete masonry, sign supports, 3.2 C.Y.; bar steel reinforcement, sign support, 196 Ibs.; high strength
structural steel, sign support, 2,040 lbs.; pavement marking, epoxy, 2,038 L.F.; corrugated steel culvert
pipe, 12 L.F. 18”; reinforced concrete pipe, storm sewer, 20 L.F. 15”; concrete curb and gutter, 779 L.F.;
asphaltic surface, 535 tons; asphaltic concrete pavement, Type E-10, 240 tons, asphalt MS, SS, CS,
15 gals,; asphalt, 14 tons; signs, Type |, 190 SF.; signs, Typel ll, reflective, 216 S.F.; conduit, 2,800 L.F.;
concrete bases, 14 Each; traffic signal cable, 860 L.F.; electrical wire, 6,230 L.F.; poles, 11 Each; traffic
signal standards, 3 Each; modify traffic signals and street lighting, 1 L.S.
DBE Goal: N/A Contract Completion Time: 45 Working Days
For further information, contact: Doug Dembowski, (414) 227-2149.

11.  Traffic Signals and Street Lighting Plan, Intersection of STH 50 and CTH P; Kenosha
County; 1310-06-90; STH 50; 0.000 Miles; Signing, lighting, and signals.

Guaranty Required $2,000.00 Plan Remittance $3.00
Estimate of Principal Items: Signs, Type Il, reflective, 134.76 S.F.; conduit, 3,186 L.F.; concrete
bases, 12 Each; traffic signal cable, 2,852 L.F.; electrica wire, 2,885 L.F.; traffic signals and street
lighting, state furnished, 1L.S.
DBE Goa: N/A Contract Completion Time: 30 Working Days

For further information, contact: John Kanzenbach, (262) 548-6467.



12. South Pennsylvania Avenue, City of Oak Creek, East Ryan Road to East Puetz Road;
Milwaukee County; 2075-02-72, STP 2003481; Local Street; 1.697 km; Grading, base course, asphaltic
pavement, curb and gutter, sidewalk, storm sewer, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $7.00

Estimate of Principal Items. Common excavation, 43,800 m3; granular backfill, 31,000 m3;
crushed aggregate base course, 10,640 Mg; pavement marking, epoxy, 5,021 m; construction staking,
3,895 m; construction staking, 32 Each; QMP, base courses, 10,200 Mg; reinforced concrete horizontal
eliptical culvert pipe, 64 m 855 X 1,345 mm, 37 m 1,220 X 1,920 mm, 9.2 m 1,340 X 2,110 mm, 31 m
1,465 X 2,305 mm; corrugated steel culvert pipe, 10 m 300 mm, 107 m 450 mm, 30 m 600 mm, 10 m
1,200 mm; reinforced concrete culvert pipe, 13 m 300 mm, 20 m 600 mm, 33 m 1,200 mm, 15 m
1,350 mm; reinforced concrete pipe, storm sewer, 17 m 450 mm, 6 m 1,050 mm, 35 m 1,200 mm, 25 m
1,350 mm; reinforced concrete horizontal elliptical pipe, storm sewer, 136 m 1,340 X 2,110 mm;
concrete curb and gutter, 214 m; concrete sidewalk, 15 m2; asphaltic surface, 282 Mg; asphaltic concrete
pavement, Type E-1, 6,860 Mg; asphalt MS, SS, CS, 2,200 L; asphalt, 410 Mg.

DBE Goal: 16 % Contract Completion Date: May 28, 2004
For further information, contact: Frank Rivera, (262) 548-6454.

13. STH 20 and West Frontage Road Intersection Improvement; Racine County; 2340-07-90;
STH 20; 0.000 Miles, Grading, base course, breaker run stone, concrete pavement, curb and gutter, storm
sawer, signing, pavement marking, signals, and lighting.

Guaranty Required $20,000.00 Plan Remittance $7.00

Estimate of Principal Items. Crushed aggregate base course, 790 tons, breaker run stone,
200 tons; concrete pavement, 1,140 S.Y.; pavement marking, epoxy, 4,910 L.F.; construction staking,
1,640 L.F.; construction staking, 13 Each; construction staking, 1 L.S.; reinforced concrete pipe, storm
sewer, 306 L.F. 12”; concrete curb and gutter, 1,745 L.F.; signs, Type Il, reflective, 46.12 S.F.; conduit,
1,616 L.F.; concrete bases, 5 Each; traffic signal cable, 138 L.F.; Type UF cable, 830 L.F.; electric wire,
3,360 L.F.; temporary traffic signals, 1 L.S,; traffic signals and street lighting, 1 L.S.; grading, shaping
and finishing intersection, 1 L.S.

DBE Goa: N/A Contract Completion Time: 25 Working Days

For further information, contact: David Brantner, (262) 548-8736.



14. West Bend - Fond du Lac Road, Wetland Mitigation; Washington County; 4070-01-74,
STP 2003482; USH 45; 0.000 Miles; Grading, seeding, and rootstock.

Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principal Items: Common excavation, 1,667 C.Y.; rootstock, 5,860 Each; seeding,
65 |bs.; seed mix, specia, 60 |bs.; salvaged topsoil, wetland mitigation, 12-Inch, 8.8 acre; seed bed
preparation, 8.8 acre; seeding special, 8.8 acre; rootstock protection, 9.7 acre.
DBE Goal: 10 % Contract Completion Time: 30 Working Days

For further information, contact: Jeannie Marchant, (262) 548-6452.

15. District Wide - Special Pavement Marking, Epoxy Pavement Marking; District 3; 1000-03-79,
STPG 2003483; Various Highways; 0.000 Miles; Epoxy pavement marking.

Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principal Items. Pavement marking, epoxy, 31,348 L.F.; removing pavement
markings, 3,564 L.F.; pavement marking, railroad crossings, epoxy, 149 Each; removing pavement
marking, railroad crossings, 16 Each.
DBE God: DISC Contract Completion Time: 20 Working Days
For further information, contact: Roger Rahlf, (920) 492-7714.

16. Mishicot - IH 43, CTH B - CTH R; Manitowoc County; 4115-10-60; STH 147; 7.164 Miles,
Asphaltic overlay, base course shoulders, and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $2.00
Estimate of Principal Items. Crushed aggregate base course, 8,000 tons, pavement marking,
epoxy, 111,110 L.F.; QMP, base courses, 8,850 tons; asphaltic surface, 32 tons; asphaltic concrete
pavement, Type E-1, 8,850 tons; asphalt MS, SS, CS, 1,860 gals.; asphalt, 470 tons; removing asphaltic
surface, butt joints, 2,830 S.Y .; preparation of foundation for asphaltic paving, 1 L.S.
DBE Goal: N/A Contract Completion Time: 15 Working Days

For further information, contact: Craig Treadway, (920) 492-0138.

10



17. CTH PPP - 1-43; Sheboygan County; 4640-03-71; STH 28; 3.270 Miles; Asphalt milling, base
course, WARRANTED ASPHALTIC PAVEMENT, beam guard, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $2.00

Estimate of Principa Items. Crushed aggregate base course, 13,163 tons, pavement marking,
epoxy, 42,835 L.F.; temporary pavement marking, 7,974 L.F.; QMP, base courses, 13,163 tons; profile
index incentive, asphaltic concrete pavement, 6,540 Dol.; steel plate beam guard, 346 L.F.; steel plate
beam guard, energy absorbing terminals, 9 Each; removing asphaltic surface, milling, 2,062 tons;
grading, shaping and finishing for beam guard terminals and anchorages, 9 Each; warranted mainline
asphaltic pavement, 16,409 tons, warranted ancillary asphaltic pavement, 131 tons.

DBE Goal: N/A Contract Completion Date: August 29, 2003
For further information, contact: Craig Treadway, (920) 492-0138.

18.  Valley Road, City of Appleton, Appleton Road - Chain Drive; Winnebago County; 4984-01-09,
STP 2003484; Loca Road; 0.250 Miles, Grading, base course, breaker run stone, concrete pavement,
asphaltic pavement, concrete curb and gutter, sdewalk, storm sewer, chain link fence, underground
electrical, and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $4.00

Estimate of Principal Items. Common excavation, 5,944 C.Y .; crushed aggregate base course,
4,130 tons; breaker run stone, 500 tons; concrete pavement, 5,462 S.Y.; pavement marking, epoxy,
3,715 L.F.; construction staking, 5,952 L.F.; construction staking, 19 Each; construction staking, 1 L.S;;
QMP, base courses, 4,130 tons; QMP, placement of concrete, 5 Days, QMP, aggregate for concrete
pavement, 5,224 S.Y .; pipe underdrain, unperforated, 200 L.F. 6”; reinforced concrete pipe, storm sewer,
329 L.F. 127, 675 L.F. 18", 316 L.F. 24”; concrete curb and gutter, 2,123 L.F.; concrete sidewalk,
8,390 SF.; asphaltic concrete pavement, Type E-3, 342 tons; asphalt MS, SS, CS, 64 gals.; asphalt,

20tons; salvaged chain link fence, 5-Ft., 525 L.F.; nonmetallic conduit, 345 L.F.; sealing joints,
5224 SY.

DBE God: 5% Contract Completion Time: 45 Working Days
For further information, contact: Roger Rahlf, (920) 492-7714.

19. USH 41 - CTH G, STH 110 Landscaping; Winnebago County; 6200-05-79; STH 110;
0.000 Miles; Landscape planting and woven wire fencing.

Guaranty Required $6,000.00 Plan Remittance $2.00

Estimate of Principal Items. Woven wire fence, 2,435 L.F.; trees, 340 Each; shrubs, 377 Each;
landscape planting surveillance and care, 20 Each; prairie seed mix, 26 lbs.

DBE Goa: N/A Contract Completion Date: December 5, 2003

For further information, contact: Tom Buchholz, (920) 492-0142.
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20. Kaukauna - USH 41, Blackwell Street - North 41 Ramps; Kaukauna - Freedom,
USH 41 - CTH S; Outagamie County; 6560-03-71; 6560-04-71; STH 55; 6.250 Miles, Miscellaneous
grading, asphat milling, base course, asphaltic paving, beam guard, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $5.00

Estimate of Principa Items. Common excavation, 350 C.Y.; crushed aggregate base course,
5,075 tons; pavement marking, epoxy, 96,288 L.F.; temporary pavement marking, 16,093 L.F.; QMP,
asphaltic mixture, 27,085 tons, QM P, nuclear density for asphaltic pavement, 26,875 tons; profile index
incentive, asphaltic concrete pavement, 4,674 Dol.; pipe underdrain, 400 L.F. 6”; pipe underdrain,
unperforated, 75 L.F. 67; stedl plate beam guard, 3,227 L.F.; steel plate beam guard, energy absorbing
terminals, 24 Each; asphaltic surface, 225 tons,; asphaltic concrete pavement, Type E-3, 27,085 tons;
removing asphaltic surface, milling, 6,737 tons; asphalt MS, SS, CS, 3,868 gals.; asphalt, 1,631 tons,
shaping shoulders, 701 Sta.; sawing existing pavement, 3,564 L.F.; grading, shaping and finishing for
beam guard terminals and anchorages, 24 Each.

DBE Goal: N/A Contract Completion Time: 35 Working Days
For further information, contact: Jim Lamers, (920) 492-5662.
21. Camp Douglas to Wisconsin Dells, County Wide Bridge Maintenance;, Juneau County;
1010-00-63, IM 2003485; IH 90 / 94; 0.000 Miles; Deck crack sealing, protective surface treatment, and
column surface treatment.
Guaranty Required $20,000.00 Plan Remittance $1.00
Estimate of Principal Items. Closing and opening lane, 36 Each; closing and opening shoulder,
38 Each; column surface treatment, 116 Each; deck crack sealing, 18 Each; protective surface treatment,
15435S.Y.
DBE God: 2% Contract Completion Time: 21 Working Days
For further information, contact: Larry Butson, (715) 421-8333.
22.  Waupaca County Pipe Replacement / Rehab, County Wide Culvert Pipe Maintenance;
Waupaca County; 6260-02-64; STH 49, STH 110, and STH 161; 0.530 Miles; Reinforced concrete culvert
pipe, grading, base course, granular backfill, and asphaltic concrete pavement.
Guaranty Required $40,000.00 Plan Remittance $4.00
Estimate of Principal Items: Common excavation, 21,317 C.Y.; granular backfill, 16,974 C.Y .,
crushed aggregate base course, 7,288 tons; pavement marking, epoxy, 8,018 L.F.; reinforced concrete
culvert pipe, 182 L.F. 18", 58 L.F. 36", 332 L.F. 24", 94 L.F. 42", 529 L.F. 30”; reinforced concrete
horizontal elliptical culvert pipe, 82 L.F. 38 X 60”; asphaltic concrete pavement, Type E-3, 2,174 tons;
asphalt MS, SS, CS, 249 gals.; asphalt, 130 tons; asphaltic flumes, 15 S.Y.
DBE Goa: N/A Contract Completion Date: August 25, 2003
For further information, contact: Philip Wilson, (715) 421-8330.

12



23. Hudson - MenomonieRoad, CTH T - CTH BB; St. Croix County; 1020-01-74, IM 2003486;
[-94; 7.324 Miles, Grading, base course, asphalt paving, beam guard, signing, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $9.00

Estimate of Principa Items. Common excavation, 491 C.Y.; crushed aggregate base course,
12,242 tons; crushed aggregate base course, open graded, 860 tons, pavement marking, epoxy,
185,140 L.F.; QMP, base courses, 13,102 tons, QMP, asphaltic mixture, 70,255 tons; profile index
incentive, asphaltic concrete pavement, 29,300 Doal.; steel plate beam guard, 3,438 L.F.; steel plate beam
guard, energy absorbing terminals, 13 Each; asphaltic surface, 2,440 tons; asphaltic concrete pavement,
Type E-0.3, 12,471 tons, Type E-30, 57,784 tons; removing asphaltic surface, milling, 48,002 tons,
asphalt MS, SS, CS, 13,797 gdls.; asphalt, 2,262 tons; concrete base patching, 5,800 S.Y.; asphaltic
shoulder rumble strip, 155,200 L.F.; wood posts, 8 Each; signs, Type 1, 437 S.F.; signs, Type I,
reflective, 705 S.F.; pavement marking, raised markers, 828 Each; sawing concrete pavement full depth,
30,076 L.F.; vehicle assistance special, 1 L.S.; portable changeable message sign, 478 Days, PCC butt
joint and crack sealing, 496 L.F.; crushed aggregate slope paving reconditioning, 280 S.Y.; milling
removal of distressed asphalt pavement, 770 tons, grading, shaping and finishing for beam guard
terminals and anchorages, 13 Each.

DBE God: 7% Contract Completion Date: October 15, 2003

For further information, contact: Daniel Penzkover, (715) 833-5564.
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24, Eau Claire - Chippewa Falls Road, (North Crossing - LaSalle Street); Eau Claire - Chippewa
Falls Road, (LaSalle Street - USH 53); Eau Claire County; 1190-00-82, HPP 2003493; 8610-00-72,
STP 2003490; USH 53; 2.613 Miles;, Grading, base course, curb and gutter, asphalt paving, concrete
paving, sidewak, beam guard, signds, lighting, landscaping, signing, pavement marking, and
Structures B-18-188, 189, and 190 and C-18-26, 27.

Guaranty Required $100,000.00 Plan Remittance $20.00

Estimate of Principal Items. Common excavation, 716,254 C.Y .; rock excavation, 364,752 C.Y ;
structure backfill, 2,980 C.Y.; crushed aggregate base course, 64,738 tons, concrete pavement,
70,193 S.Y .; concrete masonry, bridges, 2,568 C.Y .; concrete masonry, culverts, 632 C.Y.; prestressed
girders, 999 L.F. 54W”, 4,765 L.F. 70"; bar steel reinforcement, 135,330 Ibs.; coated bar steel
reinforcement, 390,070 Ibs.; steel piling, 1,650 L.F. 12"; pavement marking, epoxy, 71,782 L.F,;
construction staking, 107,864 L.F.; construction staking, 52 Each; construction staking, 7 L.S.; QMP,
base courses, 58,064 tons, QMP, asphaltic mixture, 13,281 tons; profile index incentive, asphaltic
concrete pavement, 1,260 Dol.; QMP, rura concrete pavement, 69,342 Days, QMP, profile index
incentive, concrete rural, 28,275 Dol.; QMP, pavement strength incentive, concrete rural, 15,533 Dol ;
QMP, ready mixed concrete masonry for bridges, (5 cylinders), 2,568 C.Y.; QMP, bridge strength
incentive, concrete masonry, 25,680 Dol.; culvert pipe, 73 L.F. 12", 46 L.F. 18", 223 L.F. 24", 50 L.F.
30”; reinforced concrete culvert pipe, 611 L.F. 24", 174 L.F. 30", 518 L.F. 36", 588 L.F. 48", 496 L.F.
60" ; reinforced concrete pipe, storm sewer, 3,504 L.F. 12", 1,411 L.F. 15", 854 L.F. 18", 1,478 L.F. 24",
1,088 L.F. 36", 138 L.F. 60", 662 L.F. 72"; concrete curb and gutter, 29,492 L.F.; concrete sidewalk,
19,947 SF.; steel plate beam guard, 1,810 L.F.; stedl plate beam guard, energy absorbing terminals,
2 Each; asphaltic surface, 40 tons; asphaltic concrete pavement, Type E-0.3, 3,492 tons, Type E-3,
5,566 tons, Type E-10, 4,291 tons; asphat MS, SS, CS, 1,169 gals.; asphalt, 803 tons; preparation of
foundation for asphaltic paving, 2 L.S. concrete surface drains, 28 C.Y.; preformed elastomeric
compression joint seaer, 2-Inch, 267 L.F.; non-laminated elastomeric bearing pads, 49 Each; steel
diaphragms, 76 Each; pipe railing, 2 L.S.; reinforced concrete horizontal elliptical culvert pipe,
ClassHE-III, 24 X 38, 1,240 L.F.; concrete loading zone, 13,244 S.F.; concrete barrier single-faced,
213 L.F.; dope paving crushed aggregate, 1,918 S.Y.; riprap, 1,553 C.Y.; pipe underdrain, 2,122 L.F,;
woven wire fence, 1,375 L.F.; chain link fence, 3,376 L.F.; trees, 227 Each; shrubs, 2,072 Each; wood
posts, 158 Each; signs, Type Il, reflective, 1,212 SF.; geotextile fabric, 5,862 S.Y .; nonmetallic conduit,
34,725 L.F.; pull boxes, 124 Each; concrete bases, 118 Each; electrical service meter breaker pedestal,
5L.S,; poles, 112 Each; trombone arms, 15 Each; traffic signa mounting hardware, 5 L.S.; luminaries,
97 Each; luminaire arms, 97 Each; tubular railing special, 3 L.S.; stedl pipe railing, 2 L.S.; lighting
controller, 3 L.S.; state furnished traffic signal faces, 53 Each; pedestrian tunnel lights, 10 Each; inlet
special, 4 Each; tubular steel posts, 89 Each; painting concrete structure, 3,049 S.Y .; stone or rock ditch
checks, 375 C.Y .; safety fence, 3,376 L.F.; emergency vehicle preemption installation, 5 L.S.

DBE Godl: 7% Contract Completion Date: October 31, 2004

For further information, contact: Mike Berthold, (715) 836-3922.
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25. Nelson - Hager City Road, S. LimitsMaiden Rock - 385th Street; Pierce County; 7180-01-73;
STH 35; 0.000 Miles; Base course, asphalt pavement, beam guard, reconstruct mortar rubble masonry
walls, and Structure B-47-120.
Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principal Items: Granular backfill, 128 C.Y.; crushed aggregate base course,

55 C.Y.; concrete masonry, bridges, 13 C.Y.; bar steel reinforcement, 300 Ibs.; coated bar steel
reinforcement, 1,960 Ibs.; steel plate beam guard, energy absorbing terminals, 1 Each; asphaltic surface,
25 tons; concrete masonry anchors, Type L, 68 Each; concrete masonry retaining walls, 4 C.Y.; sawing
existing pavement, 190 L.F.; temporary shoring, 565 S.F.; reconstruct mortar rubble masonry, 505 S.F.

DBE Goa: N/A Contract Completion Time: 30 Working Days

For further information, contact: Daniel Penzkover, (715) 833-5564.

26. Menomonie, North Broadway Street, Red Cedar River Bridge: NB B-17-130 and SB 638;
Dunn County; 7220-01-70; USH 12; 0.000 Miles; Barrier wall and crash cushions.

Guaranty Required $2,000.00 Plan Remittance $1.00
Estimate of Principal Items. Concrete barrier, 57 L.F.; crash cushions, standard, 4 Each.
DBE Goal: N/A Contract Completion Time: 20 Working Days
For further information, contact: Richard Shermo, (715) 836-2399.

27. CTH OO - STH 29 Road, Fredrick Creek Bridge B-9-260; Chippewa County; 7863-01-75;
Local; 0.000 Miles; Grading and Structure B-9-260.

Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principal Items. Common excavation, 50 C.Y.; borrow excavation, 50 C.Y.;
structure backfill, 240 C.Y.; concrete masonry, bridges, 122 C.Y.; bar stedl reinforcement, 2,960 Ibs,;
coated bar steel reinforcement, 12,630 Ibs.; cast-in-place concrete piling, 325 L.F. 10.75”; tubular
ralling, TypeF, 1L.S,; heavy riprap, 152 C.Y.
DBE Goal: N/A Contract Completion Time: 30 Working Days

For further information, contact: Wendy Maves, (715) 836-3902.
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28. City of Eau Claire- Signal Installation, Fairfax Steet and Highland Avenue I nter section;
Eau Claire County; 7995-01-90, STP 2003487; Local; 0.000 Miles; Grading, base course, curb and guitter,
asphalt paving, concrete paving, sdewalk, traffic signals, lighting, signing, pavement marking, and
Structure S-18-092.

Guaranty Required $6,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 36 C.Y.; crushed aggregate base course,
75 tons; concrete pavement, 84 S.Y.; pavement marking, epoxy, 1,984 L.F.; concrete curb and guitter,
59 L.F.; concrete sidewalk, 110 S.F.; asphaltic surface, 31 tons; asphalt MS, SS, CS, 25 gals.; signs,
Type Il, reflective, 28 S.F.; overhead sign support structure, 1 L.S.; nonmetallic conduit, 1,448 L.F.; pull
boxes, 7 Each; concrete bases, 4 Each; poles, 1 Each; emergency vehicle preemption system, 1 L.S;;
traffic signal controller & cabinet, install, 1 L.S.; LED traffic signal faces, 13 Each; signal pole with
base, 2 Each; combination signal / lighting pole with base, 1 Each; traffic signal controller, 1 Each.

DBE God: DISC  Contract Completion Date: October 1, 2003
For further information, contact: Richard Shermo, (715) 836-2399.

29. Gilman - Medford Road, Hay Creek Bridge and Approaches, Gilman - Medford Road,
Mckenzie Creek Bridge; Taylor County; 8220-01-73, STP 2003488; 8220-01-74, BR 2003489; STH 64,
0.107 Miles;, Grading, base course, asphat paving, beam guard, signing, and Structures B-60-083 and
C-60-05.

Guaranty Required $20,000.00 Plan Remittance $5.00

Estimate of Principa Items. Common excavation, 2,222 C.Y.; borrow excavation, 35 C.Y;
granular backfill, 1,100 C.Y.; structure backfill, 1,170 C.Y.; crushed aggregate base course, 1,900 tons;
breaker run stone, 120 C.Y .; concrete masonry, bridges, 212 C.Y .; concrete masonry, culverts, 134 C.Y .;
bar steel reinforcement, 18,630 Ibs.; coated bar steel reinforcement, 21,330 Ibs.; steel piling, 1,320 L.F.
10"; QMP, ready mixed concrete masonry for bridges, (5 cylinders), 212 C.Y.; QMP, bridge strength
incentive, concrete masonry, 2,120 Dol.; steel plate beam guard, 182 L.F.; steel plate beam guard, energy
absorbing terminals, 4 Each; asphaltic surface, 645 tons; asphalt MS, SS, CS, 100 gals.; steel railing,
Type W, 1 L.S.; heavy riprap, 125 C.Y .; polyethylene sheeting, 630 S.Y.; wood posts, 10 Each; signs,
Type Il, reflective, 189 Each; salvaging fence, 185 L.F.; grading, shaping and finishing for beam guard
terminals and anchorages, 4 Each.

DBE God: 4% Contract Completion Date: November 1, 2003

For further information, contact: Robert Anderson, (715) 833-5361.
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30. District 7 Wide Beam Guard; Forest, Iron, Lincoln, Oneida, and Price Counties; 1007-01-71;
STH 32, STH 52, STH 107, STH 111, and STH 169; 0.000 Miles; Replacement of stedl plate beam guard
and crushed aggregate base course shoulders.

Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principa Items. Crushed aggregate base course, 211 tons; steel plate beam guard,
2,818 L.F.; signs, Type Il, reflective, 98 S.F.; grading, shaping and finishing for beam guard terminals
and anchorages, 32 Each.
DBE Goa: N/A Contract Completion Time: 20 Working Days
For further information, contact: Tom Nelson, (715) 365-5774.

31 South County Line - STH 70; Oneida County; 1603-10-70, STP 2003491; USH 45; 4.309 Miles;
Milling asphaltic pavement, asphaltic concrete pavement, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $1.00
Estimate of Principal Items. Pavement marking, epoxy, 78,550 L.F.; construction staking,
22,750 L.F.; QMP, asphaltic mixture, 7,700 tons; QMP, nuclear density for asphaltic pavement,
7,700 tons; asphaltic concrete pavement, Type E-3, 7,700 tons; removing asphaltic surface, milling,
75,850 S.Y .; asphalt MS, SS, CS, 1,900 gals.; shaping shoulders, 456 Sta.
DBE God: 6 % Contract Completion Time: 15 Working Days
For further information, contact: Thomas J. Nelson, (715) 365-5774.
32. STH 32 - STH 70, Scott Lake Road - STH 70; Forest County; 9165-11-60; STH 55;
14.427 Miles, Asphdltic concrete pavement, crushed aggregate base course shoulders, and pavement
marking.
Guaranty Required $40,000.00 Plan Remittance $1.00
Estimate of Principal Items. Crushed aggregate base course, 2,730 tons, pavement marking,
epoxy, 267,145 L.F.; construction staking, 76,425 L.F.; QMP, base courses, 2,730 tons, QMP, asphaltic
mixture, 28,950 tons, QMP, nuclear density for asphaltic pavement, 20,950 tons; asphaltic concrete
pavement, Type E-0.3, 28,950 tons, removing asphaltic surface, butt joints, 2,150 S.Y.; asphalt
MS, SS, CS, 9,700 gdls.; asphalt, 1,625 tons.
DBE Goa: N/A Contract Completion Time: 20 Working Days

For further information, contact: Marv Laspa, (715) 365-5748.
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33. Paint Pavement Marking; District 8 Wide; 1000-08-17; Various STH's; 410.3 Miles; Pavement
marking, paint.

Guaranty Required $20,000.00 Plan Remittance $1.00
Estimate of Principal Iltems. Pavement marking, paint, 8,185,621 L.F.
DBE Goal: N/A Contract Completion Time: 40 Working Days
For further information, contact: Marc Bowker, (715) 392-7950.

34. Epoxy Pavement Marking; District 8 Wide; 1000-08-18; Various STH's, 87.72 Miles, Epoxy
pavement marking.

Guaranty Required $20,000.00 Plan Remittance $1.00
Estimate of Principal Items. Pavement marking, epoxy, 1,403,941 L.F.
DBE Goa: N/A Contract Completion Time: 10 Working Days
For further information, contact: Marc Bowker, (715) 392-7950.

35. Raised Pavement Markers, Minong to Kent Road; Douglas and Washburn Counties,
1000-08-19; USH 53; 30.38 Miles; Pavement marking, raised markers.

Guaranty Required $6,000.00 Plan Remittance $1.00
Estimate of Principal Items: Pavement marking, raised markers, 3,178 Each.
DBE Goal: N/A Contract Completion Time: 10 Working Days
For further information, contact: Marc Bowker, (715) 392-7950.

36. 36th Avenue - East County Line, 36th Avenue Ely to County Line; Ashland County;
1180-41-61; USH 2; 15.967 Miles; Asphaltic pavement and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $1.00
Estimate of Principal Items. Pavement marking, epoxy, 77,073 L.F.; QMP, asphaltic mixture,
12,130 tons; asphaltic concrete pavement, Type E-3, 12,130 tons; asphat MS, SS, CS, 5,415 gals,;
asphalt, 727 tons; pavement marking, aerial enforcement bars, 24-Inch, white epoxy, 120 L.F.
DBE Goa: N/A Contract Completion Time: 15 Working Days

For further information, contact: Randy Nevala, (715) 392-7956.
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37. USH 53 and CTH E Intersection; USH 53 and USH 63 I nter section; Washburn County;
1198-11-71, STP 2003492; 1198-12-71, STP 2003495; USH 53; 0.398 Miles; Grading, base course,
asphaltic and concrete pavement, curb and gutter, and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 835 C.Y.; borrow excavation, 1,201 C.Y;
crushed aggregate base course, 2,766 tons, concrete pavement, 868 S.Y.; pavement marking, epoxy,
7,275 L.F.; QMP, asphaltic mixture, 586 tons; corrugated steel culvert pipe, 52 L.F. 24”; concrete curb,
85 L.F.; concrete curb and gutter, 608 L.F.; asphaltic surface, 5 tons; asphaltic concrete pavement,
Type E-3, 632 tons; asphalt MS, SS, CS, 53 gals.; asphalt, 38 tons.

DBE Goad: DISC Contract Completion Time: 22 Working Days
For further information, contact: Randy Nevala, (715) 392-7956.
38. DEFERRED

39. Brunsweiler River Bridge and Approaches, Marengo River Bridge and Approaches;
Ashland County; 1610-28-71; 1610-29-71; STH 13; 0.247 Miles; Bridge deck replacements on B-2-12 and
B-2-13, removing asphaltic surface milling, asphaltic base patching, asphaltic concrete pavement, concrete
pavement approach dab, base course, beam guard, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $3.00

Estimate of Principal Items. Structure backfill, 120 C.Y.; crushed aggregate base course,
244 tons; concrete masonry, bridges, 543 C.Y.; coated bar steel reinforcement, 114,885 |bs.; pavement
marking, epoxy, 3,723 L.F.; QMP, ready mixed concrete masonry for bridges, (5 cylinders), 543 C.Y ;
QMP, bridge strength incentive, concrete masonry, 5,430 Dol.; steel plate beam guard, 739 L.F.; sted
plate beam guard, energy absorbing terminals, 8 Each; asphaltic surface, 23 tons; asphaltic concrete
pavement, Type E-1, 587 tons;, removing asphaltic surface, milling, 2,066 S.Y.; asphalt MS, SS, CS,
174 gds.; asphalt, 36 tons; removing asphaltic surface, 893 S.Y.; base patching, asphaltic, 52 tons;
concrete surface drains, 15 C.Y .; concrete pavement approach slab, 186 S.Y.

DBE Goa: N/A Contract Completion Time: 56 Working Days

For further information, contact: Randall Nevala, (715) 392-7956.
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40. USH 2 - Sajdak Road; Bayfield County; 8731-05-60; STH 137; 2.849 Miles; Base course
shoulders, asphaltic resurfacing, beam guard anchorages, and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $1.00

Estimate of Principal Items. Crushed aggregate base course, 1,990 tons, pavement marking,
epoxy, 43,268 L.F.; QMP, asphaltic mixture, 5,253 tons; steel plate beam guard, energy absorbing
terminals, 4 Each; asphalt MS, SS, CS, 1,167 gals.; asphalt, 315 tons; removing asphaltic surface, butt
joints, 440 S.Y .; preparation of foundation for asphaltic paving, 1 L.S.; grading, shaping and finishing
for beam guard terminals and anchorages, 4 Each.

DBE Goal: N/A Contract Completion Time: 15 Working Days
For further information, contact: Randy Nevala, (715) 392-7956.

41. Pavement Marking, Epoxy, District Wide Pavement Marking; Jackson, Monroe, and Richland
Counties; 1000-45-85; Various Highways, 0.000 Miles; Epoxy pavement marking.

Guaranty Required $2,000.00 Plan Remittance $2.00

Estimate of Principal Items. Pavement marking, epoxy, 24,905 L.F.; pavement marking, railroad
crossings, epoxy, 8 Each; pavement marking, words and arrows, 141 Each; pavement marking, island
nose, epoxy, 19 Each; pavement marking, concrete corrugated median, epoxy, 392 S.F.

DBE Goal: N/A Contract Completion Time: 10 Working Days
For further information, contact: Iver R. Peterson, (608) 785-9060.

42. Madison - Waukesha Road, STH 26 - CTH Q, WBL; Jefferson County; 1066-01-71; 1-94;
3.314 Miles, Grading, base course, asphat pavement, SHES concrete pavement repairs, partia depth
concrete pavement repairs, SHES concrete pavement, beam guard, milling, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 1,700 C.Y.; crushed aggregate base course,
3,600 tons, SHES concrete pavement repair, 400 C.Y .; temporary pavement marking, tape, 15,525 L.F;
pavement marking, epoxy, 37,800 L.F.; temporary pavement marking, paint, 32,025 L.F.; QMP,
asphaltic mixture, 12,775 tons, steel plate beam guard, 112 L.F.; sted plate beam guard, energy
absorbing terminals, 6 Each; temporary asphaltic surface, 3,240 tons; asphaltic concrete pavement,
Type E-30, 12,775 tons; asphalt MS, SS, CS, 3,300 gals.; asphalt, 765 tons; removing asphaltic surface,
milling, 1,750 S.Y.; shaping shoulders, 132 Sta.; removing pavement, butt joints, 1,250 S.Y.; dowel
bars, 2,560 Each; asphaltic shoulder rumble strip, 29,050 L.F.; concrete pavement, partial depth repair,
12,700 S.F.; removing concrete surface, partia depth, 3,100 S.Y.; grading, shaping and finishing for
beam guard terminals and anchorages, 6 Each; SHES concrete pavement, 9-Inch, 410 S.Y.; portable
changeable message sign, 71 Days.

DBE Goal: N/A Contract Completion Time: 25 Working Days

For further information, contact: Michelle Elias, (608) 245-2675.
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43. Burlington to Kenosha Road, CTH J - 1-94; Kenosha County; 3370-03-70; STH 142,
12.306 Miles,; Grading, asphaltic milling, base course, beam guard, signs, pavement marking, culvert pipe
liners, curb and gutter, WARRANTED ASPHAL TIC PAVEMENT, and concrete surface repair.

Guaranty Required $75,000.00 Plan Remittance $10.00

Estimate of Principal Items. Crushed aggregate base course, 11,769 tons, pavement marking,
epoxy, 262,485 L.F.; pavement marking, marking tape, 72,532 L.F.; QMP, base courses, 11,769 tons;
culvert pipe liners, 54 L.F. 24", 194 L.F. 30”; corrugated steel culvert pipe, 138 L.F. 18”; concrete curb
and gutter, 2,591 L.F.; steel plate beam guard, 1,150 L.F.; steel plate beam guard, energy absorbing
terminals, 12 Each; asphaltic surface, 3 tons, removing asphaltic surface, milling, 232,782 S.Y .; signs,
Type I, reflective, 2,267.80 S.F.; grading, shaping and finishing for beam guard terminals and
anchorages, 12 Each; grading, shaping and finishing intersection, 4 L.S.; warranted mainline asphaltic
pavement, 50,014 ton; warranted ancillary asphaltic pavement, 4,075 ton; concrete surface repair,
110 SF.

DBE Goal: N/A Contract Completion Time: 45 Working Days
For further information, contact: Patricia Donahue, (262) 521-4400.

44, Kaukauna - De Pere, CTH JJ - East County Line; Kaukauna - De Pere, West County Line -
CTH S; Outagamie and Brown Counties; 1131-13-71; 1133-08-71; USH 41; 12.078 Miles, Miscellaneous
grading, asphat milling, concrete base course and base patching, asphaltic pavement, base course, deck
preparation and polymer modified asphat pavement for two bridge deck overlays, beam guard, and
pavement marking.

Guaranty Required $75,000.00 Plan Remittance $5.00

Estimate of Principal Items. Common excavation, 1,840 C.Y.; crushed aggregate base course,
13,595 tons, crushed aggregate base course, open graded, 640 tons; breaker run stone, 1,730 tons;
pavement marking, epoxy, 175,644 L.F.; temporary pavement marking, reflectorized paint,
126,140 L.F.; construction staking, 52,124 L.F.; QMP, base courses, 14,235 tons;, QMP, asphaltic
mixture, 36,894 tons, QMP, nuclear density for asphaltic pavement, 36,894 tons; profile index incentive,
asphaltic concrete pavement, 24,160 Dol.; pipe underdrain, 380 L.F. 6”; pipe underdrain, unperforated,
18 L.F. 6”; steel plate beam guard, 807 L.F.; steel plate beam guard, energy absorbing terminals, 4 Each;
asphaltic surface, 174 tons; asphaltic concrete pavement, Type E-30, 36,894 tons; removing asphaltic
surface, milling, 9,228 tons; asphalt MS, SS, CS, 8,848 gals.; asphalt, 2,220 tons; HES concrete base
course, 9-Inch, 2,045 S.Y.; specia high early strength base patching, concrete, 4,017 S.Y.; pavement
ties, 1,995 Each; dowel bars, 8,150 Each; temporary precast concrete barrier, 2,005 L.F.; asphaltic
shoulder rumble strip, 102,888 L.F.; geotextile fabric, Type SAS, 2,538 S.Y .; pavement marking, raised
markers, 640 Each; sawing existing pavement, 521 L.F.; sawing concrete pavement, full depth,
16,075 L.F.; sawing pavement, deck preparation areas, 60 L.F.; polymer modified asphaltic concrete
pavement, 127 ton; preparation decks, Type 1, 25 S.Y.; preparation decks, Type 2, 25 S.Y.; concrete
masonry deck patching, 4 C.Y .; grading, shaping and finishing for beam guard terminals and anchorages,
4 Each.

DBE Goa: N/A Contract Completion Time: 35 Working Days

For further information, contact: Chuck Karow, P.E., (920) 492-5997.
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45, Coon Valley - Virogua; CTH CC - STH 33; CTH V - East County Line;
La Farge- Rockton; Vernon and Richland Counties; 1647-03-61; 5043-03-60; 5102-01-60; 5111-05-62;
USH 14; STH 80; STH 33; STH 131, 0.000 Miles; Seal coating and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $1.00

Estimate of Principa Items. Pavement marking, epoxy, 630,312 L.F.; aggregate for seal coat
cover, 5,715 C.Y .; asphaltic material for seal coat, 194,000 gals.

DBE Goal: N/A Contract Completion Time: 20 Working Days
For further information, contact: Robert Hanifl, (608) 785-9361.

46. Houlton - New Richmond Road, West Interchange Bridges, B-55-179, 206; Houlton - New
Richmond Road, 150th Avenue to 38th Street; St. Croix County; 1559-08-71; 1559-08-72; STH 64,
2.311 Miles; Grading, base course, asphaltic concrete pavement, concrete pavement, Structures B-55-179
and B-55-206, pavement marking, signing, lighting, storm sewer, culvert pipes, and curb and gutter.

Guaranty Required $100,000.00 Plan Remittance $20.00

Estimate of Principal Items. Common excavation, 1,911,380 C.Y.; structure backfill,
1,480 C.Y.; crushed aggregate base course, 190,430 ton; breaker run stone, 107,208 C.Y.; concrete
pavement, 105,891 S.Y.; concrete masonry, bridges, 1,868 C.Y.; concrete masonry, sign supports,
12 C.Y.; prestressed girders, 3,639 L.F. 54W”; bar steel reinforcement, 25,083 Ibs.; coated bar steel
reinforcement, 294,865 Ibs.; high strength structural steel, 8,440 |bs.; cast-in-place concrete piling,
6,885 L.F. 10 3/4"; pavement marking, epoxy, 185,095 L.F.; pavement marking, raised markers,
467 Each; construction staking, 116,813 L.F.; construction staking, 2 L.S.; QMP, base courses,
187,548 tons; QMP, asphaltic mixture, 31,259 tons, QMP, aggregate for concrete pavement,
105,891 S.Y.; QMP, rura concrete pavement, 15 Days, QMP, profile index incentive, concrete rural,
62,416 Dol.; QMP, pavement strength incentive, concrete rural, 23,722 Dol.; QMP, ready mixed
concrete masonry for bridges, (5 cylinders), 1,868 C.Y.; QMP, bridge strength incentive, concrete
masonry, 18,680 Doal.; culvert pipe, ductile iron, 35 L.F. 12", 53 L.F. 14”; corrugated steel culvert pipe,
52 L.F. 157, 271 L.F. 187; reinforced concrete culvert pipe, 248 L.F. 15", 400 L.F. 36", 688 L.F. 24",
128 L.F. 42", 720 L.F. 30", 280 L.F. 48"; reinforced concrete pipe, storm sewer, 106 L.F. 12",
1,171 L.F. 30", 542 L.F. 15", 157 L.F. 36", 24 L.F. 18", 2,004 L.F. 24"; concrete curb and gutter,
10,250 L.F.; concrete sidewalk, 7,354 S.F.; steel plate beam guard, 1,568 L.F.; steel plate beam guard,
energy absorbing terminals, 12 Each; asphaltic surface, 785 tons, asphaltic concrete pavement,
Type E-0.3, 5,995 tons, Type E-1, 9,030 tons; asphat MS, SS, CS, 3,213 gals.; asphalt, 1,908 tons,
asphaltic concrete pavement, Type E-3, 16,039 tons, concrete surface drains, 12 C.Y.; concrete
pavement approach slab, 460 S.Y .; concrete safety islands, 6,459 S.F.; slope paving, crushed aggregate,
1,054 SY.; pipe underdrain, 6-Inch, 360 L.F.; pipe underdrain, unperforated, 6-Inch, 80 L.F.; pipe
underdrain, wrapped, 6-Inch, 2,300 L.F.; asphaltic shoulder rumble strip, 43,250 L.F.; asphaltic flumes,
367 S.Y.; signs, Type |, 1,917 SFF.; signs, Type Il, reflective, 1,735 S.F.; conduit, 11,222 L.F.; pull
boxes, 59 Each; concrete bases, 8 Each; Type UF cable, 925 L.F.; electrica wire, 960 L.F.; poles,
6 Each; anti-graffiti coating, structures, 4,510 S.F.; geogrid reinforcement, 173,638 S.Y..

DBE Goal: N/A Contract Completion Date: November 19, 2004

For further information, contact: Daniel Penzkover, (715) 833-5564.
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47.  VilasCounty Line- STH 55, National Forest Road - STH 55; Forest County; 9090-02-70;
STH 70; 7.577 Miles; Base course, beam guard, asphalt paving, signing, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $4.00

Estimate of Principal Items. Crushed aggregate base course, 15,500 tons, pavement marking,
epoxy, 126,300 L.F.; construction staking, 40,010 L.F.; QMP, base courses, 15,500 tons, QMP, asphaltic
mixture, 27,600 tons, QMP, nuclear density for asphaltic pavement, 26,850 tons; profile index incentive,
asphaltic concrete pavement, 15,150 Dal.; concrete curb and gutter, 1,475 L.F.; steel plate beam guard,
2,280 L.F.; steel plate beam guard, energy absorbing terminals, 8 Each; asphaltic concrete pavement,
Type E-1, 27,600 tons; removing asphaltic surface, milling, 2,180 S.Y .; asphat MS, SS, CS, 6,100 gals,;
asphalt, 1,420 tons;, wood posts, 64 Each; signs, Type I, reflective, 524 S.F.; protective polymer for
snowmobile crossing, 100 S.Y.; grading, shaping and finishing for beam guard terminals and
anchorages, 8 Each.

DBE Goal: N/A Contract Completion Time: 30 Working Days
For further information, contact: Brock Gehrig, (715) 365-5799.

48. Charlotte Court - Clover Road; Langlade County; 9140-07-70; STH 64; 3.910 Miles; Grading,
base course, asphaltic pavement, pulverize and relay existing base and surface, pavement marking, beam
guard, culvert pipe, and concrete curb and gutter.

Guaranty Required $75,000.00 Plan Remittance $3.00

Estimate of Principal Items. Crushed aggregate base course, 11,297 tons, pavement marking,
epoxy, 41,400 L.F.; pavement marking, same day, epoxy, 12,600 L.F.; temporary pavement marking,
9,500 L.F.; construction staking, 21,854 L.F.; QMP, base courses, 8,032 tons, QMP, asphaltic mixture,
21,231 tons, QMP, nuclear density for asphaltic pavement, 21,231 tons, profile index incentive,
asphaltic concrete pavement, 13,588 Dol.; culvert pipe, 54 L.F. 24”; reinforced concrete culvert pipe,
36 L.F. 36”; concrete curb and gutter, 1,145 L.F.; steel plate beam guard, 283 L.F.; steel plate beam
guard, energy absorbing terminals, 4 Each; asphaltic concrete pavement, Type E-3, 21,231 tons; asphalt
MS, SS, CS, 2,096 gals.; asphalt, 1,274 tons; pulverize and relay existing base and surface, 75,775 S.Y .;
grading and shaping intersection, 2 L.S.; shaping roadway, 15 Sta.

DBE Goa: N/A Contract Completion Time: 25 Working Days

For further information, contact: Brock Gehrig, (715) 365-5799.
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49, Seely - Cable; Sawyer / Bayfield Counties; 1560-21-71; USH 63; 9.375 Miles, Base course,
asphalt paving, beam guard, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $2.00

Estimate of Principal Items. Crushed aggregate base course, 9,414 tons, pavement marking,
epoxy, 144,195 L.F.; QMP, base courses, 9,414 tons, QMP, asphaltic mixture, 38,178 tons, QMP,
nuclear density for asphaltic pavement, 38,178 tons, profile index incentive, asphaltic concrete
pavement, 37,500 Doal.; steel plate beam guard, 1,045 L.F.; steel plate beam guard, energy absorbing
terminals, 7 Each; asphaltic concrete pavement, Type E-3, 38,178 tons, removing asphaltic surface,
milling, 9,309 S.Y .; asphalt MS, SS, CS, 9,200 gals.; asphalt, 2,290 tons; grading, shaping and finishing
for beam guard terminals and anchorages, 7 Each; marker posts, flexible, for culvert end, 30 Each.

DBE Goal: N/A Contract Completion Time: 35 Working Days
For further information, contact: Andrew Stensland, (715) 392-7963.

50. CTH A - Ghost Lake; Sawyer County; 8520-09-71; STH 77; 6.267 Miles; Asphaltic pavement,
pulverize and relay existing base and surface, beam guard, grading, culvert pipe, culvert pipe liners, and
pavement marking.

Guaranty Required $75,000.00 Plan Remittance $3.00

Estimate of Principal Items. Crushed aggregate base course, 5,741 tons; temporary pavement
marking, 27,055 L.F.; pavement marking, epoxy, 98,112 L.F.; construction staking, 33,041 L.F.; QMP,
base courses, 5,741 tons, QMP, asphaltic mixture, 27,811 tons, QMP, nuclear density for asphaltic
pavement, 27,811 tons; profile index incentive, asphaltic concrete pavement, 25,060 Dol.; culvert pipe,
74 L.F. 18"; concrete curb and gutter, 152 L.F.; steel plate beam guard, 707 L.F.; steel plate beam guard,
energy absorbing terminals, 10 Each; asphaltic surface, 23 tons; asphaltic concrete pavement, Type E-1,
27,811 tons; removing asphaltic surface, 54 S.Y .; asphalt MS, SS, CS, 2,835 gals.; asphalt, 1,669 tons;
pulverize and relay existing base and surface, 110,627 S.Y .; grading, shaping and finishing intersection,
1 L.S,; grading, shaping and finishing for beam guard terminals and anchorages, 4 Each; culvert pipe
liners, 20-Inch, 112 L.F.

DBE Goa: N/A Contract Completion Time: 40 Working Days

For further information, contact: Andrew Stensland, (715) 392-7963.
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51 Monroe County Line - New Lisbon, Monroe County Line - CTH M; Juneau County;
5880-08-71; USH 12 / STH 16; 7.895 Miles; Grading, base course, asphaltic pavement, curb and gutter,
sidewalk, beam guard, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $5.00

Estimate of Principal Items. Common excavation, 1,000 C.Y.; borrow excavation, 630 C.Y;
granular backfill, 10,150 C.Y .; crushed aggregate base course, 19,950 tons; pavement marking, epoxy,
107,900 L.F.; pavement marking, paint, 28,100 L.F.; construction staking, 44,210 L.F.; construction
staking, 18 Each; QMP, base courses, 19,950 tons, QM P, asphaltic mixture, 37,900 tons, QMP, nuclear
density for asphaltic pavement, 37,900 tons; profile index incentive, asphaltic concrete pavement,
15,255 Dal.; culvert pipe, 60 L.F. 15", 226 L.F. 18"; corrugated steel culvert pipe, 10 L.F. 48’;
corrugated steel pipe arch, 68 L.F. 21 X 15”; reinforced concrete culvert pipe, 178 L.F. 24", 410 L.F.
307, 234 L.F. 36", 124 L.F. 42"; concrete curb and gutter, 2,510 L.F.; concrete sidewalk, 115 S.F.; steel
plate beam guard, 1,465 L.F.; steel plate beam guard, energy absorbing terminals, 9 Each; asphaltic
surface, 80 tons; asphaltic concrete pavement, Type E-1, 37,900 tons; asphat MS, SS, CS, 7,700 gdls,;
asphalt, 2,275 tons.

DBE Goa: N/A Contract Completion Date: July 1, 2004

For further information, contact: Larry Butson, (715) 421-8333.
52. CTH H and CTH C Intersection; Racine County; 3723-00-70, STP 2003401, CTH H and
CTH C; 0.233 Miles; Grading, base course, asphaltic pavement, curb, curb and gutter, pavement marking,
signas, and lighting.

Guaranty Required $20,000.00 Plan Remittance $6.00
Estimate of Principal Items. Common excavation, 1,110 C.Y.; crushed aggregate base course,
3,710 tons; breaker run stone, 20 C.Y.; pavement marking, epoxy, 10,571 L.F.; construction staking,
5,570 L.F.; QMP, asphaltic mixture, 2,370 tons; corrugated steel culvert pipe, 42 L.F. 24”; concrete
curb, 300 L.F.; concrete curb and gutter, 1,190 L.F.; asphaltic surface, 40 tons; asphaltic concrete
pavement, Type E-3, 2,370 tons,; asphalt MS, SS, CS, 520 gals.; asphalt, 143 tons; conduit, 3,005 L.F.;
concrete bases, 4 Each; traffic signal cable, 875 L.F.; electrical wire, 1,525 L.F.; poles, 4 Each.
DBE God: 23 % Contract Completion Time: 60 Caendar Days

For further information, contact: James Forseth, (262) 548-5948.
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53. Marquette FTM S System Preservation; Milwaukee County; 1060-05-95, NH 2003332; IH 94,
0.000 Miles, FTMS items, curb and gutter, sidewalk, and signing.

Guaranty Required $75,000.00 Plan Remittance $8.00

Estimate of Principa Items. Common excavation, 2 C.Y .; crushed aggregate base course, 3 tons,
concrete curb, 13 L.F.; concrete curb and gutter, 70 L.F.; concrete sidewalk, 95 S.F.; asphaltic surface,
31 tons; signs, Type I, reflective, 20 S.F.; conduit, 2,795 L.F.; electrical wire, 1,332 L.F.; FTMS field
system integrator, 1 L.S.; FTMS documentation, 1 L.S.; reconfiguration of fiber optic communication
system, 1 L.S.; concrete base, camera pole, 9 Each; 900 MHZ spread spectrum radio, contact closure,
rack mount, 12 Each; install state-furnished dome camera, 10 Each; high mast light tower, 1 Each;
900 MHZ spread spectrum radio, contact closure, pole mount, 22 Each; remove existing high mast light
tower, 1 Each; install state-furnished camera pole, 9 Each; install state-furnished microwave vehicle
detector, 37 Each; install state-furnished distribution center, 1 Each; install state-furnished field cabinet,
12 Each; install state-furnished solar power unit, 50 watts, 21 Each; furnish detector processor assembly,
13 Each; 5.8 GHZ D53 radio unit, 2 Each; fiber optic cable, 15,045 L.F.; conduit, multi-cell, 4-Inch,
13,005 L.F.; conduit, 3-Inch, directional bore, 1,740 L.F.

DBE God: 10% Contract Completion Date: January 16, 2004

For further information, contact: Manojoy Nag, (262) 548-6423.

By order of:
Kevin Chesnik

Administrator
Division of Transportation Infrastructure Devel opment
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